DEVELOPMENT QUOTE

Phase 1 Scope & Extended Product Roadmap | Travel Agency Platform

PREPARED BY

Leo Karuga & Anthony Nambiro
Software Engineers & Full-Stack Developers
Nairobi, Kenya

PREPARED FOR

Travel Agency Client
(Client Details)

DATE

August 17, 2026

QUOTE REFERENCE

#Q-2026-0817-P1-v2

PHASE 1 TIMELINE

1.5 Months (6 Weeks)

EXECUTIVE SUMMARY

This proposal outlines the design, architecture, and deployment strategy for a modern, scalable travel agency web platform. To ensure immediate time-to-market and robust scalability, the project is structured in a clear phased roadmap. **This quote formally covers Phase 1**, delivering the core dynamic platform, custom CMS/Admin panel, and WhatsApp booking pipeline, while laying the architectural foundation for subsequent e-commerce and flight booking modules.

PHASE 1: CORE PLATFORM SCOPE & PRICING

DELIVERABLE / FEATURE DESCRIPTION	COST (KES)
Custom Frontend UI/UX & Responsive Web Design Modern, mobile-first design with interactive package catalogs, destination showcases, agency branding, about us, and dynamic lead capture.	**35,000**
Backend Architecture & Administrative CMS Secure role-based admin panel to create, update, and manage travel packages, itineraries, media uploads, pricing, and view customer inquiries.	**40,000**
WhatsApp Booking Integration & Lead Automation Direct package inquiry generator converting client inputs (dates, guest counts, package IDs) into pre-formatted, actionable WhatsApp bookings.	**15,000**
Cloud Deployment, Security & Admin Handover	

DELIVERABLE / FEATURE DESCRIPTION	COST (KES)
SSL security, production database setup, performance optimization, SEO basics, and administrative training session.	**10,000**
Total Investment (Phase 1)	**100,000 KES**

Phase 1 Delivery Schedule (1.5 Months)

- **Weeks 1–2:** UI/UX design, database schema, & frontend foundation.
- **Weeks 3–4:** Custom admin panel & dynamic package management.
- **Week 5:** WhatsApp API integration & end-to-end booking flow.
- **Week 6:** Quality assurance, client review, deployment & training.

Payment Terms (Phase 1)

- **50% Initial Deposit (50,000 KES):** Payable upon contract sign-off before kickoff.
- **50% Milestone Completion (50,000 KES):** Payable upon final testing, deployment, and admin handoff.
- *Hosting & domain fees remain separate client costs.*

FUTURE PRODUCT ROADMAP (SUBSEQUENT PHASES)

The system is built on an extensible microservice/modular architecture, allowing seamless integration of advanced features in subsequent phases without rebuilding existing infrastructure. *The cost projections below reflect current Kenyan market rates for platform scaling.*

Phase 2: Direct Payments & Integrated Communication Hub UPCOMING PHASE

Enables direct on-platform transactions, client self-service, and centralized customer communication.

- **Automated Payment Gateway:** Direct integration with M-Pesa (STK Push / C2B) and international debit/credit cards (Visa/Mastercard) via secure payment aggregators.
- **In-Platform Customer Messaging:** Integrated web live-chat and notification system connecting clients directly with agency consultants.
- **Automated Invoicing & Receipts:** Dynamic PDF generation for booking confirmations, tax receipts, and payment logs.
- **Client Dashboard:** Dedicated client portal to view booking histories, download vouchers, and track trip statuses.

Estimated Phase 2 Investment: 60,000 KES – 85,000 KES

Phase 3: Flight Booking Engine & Global Travel Integrations UPCOMING PHASE

Transforms the agency website into a full-scale OTA (Online Travel Agency) capable of real-time flight inventory and hotel search.

- **Flight Booking API (GDS / Aggregator):** Real-time flight search, multi-airline price comparisons, seat selection, and direct booking via Amadeus, Sabre, or aggregator APIs.
- **Dynamic Packaging:** Ability for users to bundle flights, hotels, and custom agency tours in a single seamless checkout.
- **Unified Multi-Channel Communication:** Integrated SMS, Email, and WhatsApp automated alert engines for itinerary updates, flight changes, and reminders.
- **Advanced Agent Sub-Accounts & Reporting:** Multi-tiered permissions, sales analytics, and automated commission tracking.

Estimated Phase 3 Investment: 140,000 KES – 180,000 KES

Roadmap Note & Scope Transition

Phases 2 and 3 are modular extensions. Detailed scoping, architecture designs, API partnership requirements (e.g., GDS credentials or merchant accounts), and formal quotes for Phases 2 & 3 will be finalized upon successful completion and review of Phase 1.